SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 64-22 (CARBONATE STONE)

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/12/09
PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : TOWN OF DELMAR STREETSCAPE IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : 27-200-03.01 COUNTIES : SUSSEX
LETTING DATE : 12/02/08 DISTRICT : S2
STATE/FEDERAL AID NO: ETEA-2007(8) CONTRACT TIME : 96 CALENDAR DAYS
CONTRACT DESCRIPTION RURAL (UNDER 5,000 POPULATION) PROJECT (S) ETEA-2007(8)
Town of Delmar Streetscape Improvements
SET-ASIDE
VENDOR RANKING : Contract was awarded on 01/13/09 to vendor STRIPE-A-LOT, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 324,766.75 102.2800% 100.0000%
1 STRIPE-A-LOT, INC., 55 GERMAY DRIVE, WILMINGTON, DE, 19804 $ 317,527.12 100.0000% 97.7708%
2 DIXIE CONST CO INC, 260 HOPEWELL ROAD, CHURCHVILLE, MD, 21028 $ 323,557.86 101.8993% 99.6278%
3 GEORGE & LYNCH INC, MR. JEFFERY L. NORMAN, DOVER, DE, 19901 $ 352,596.49 111.0445% 108.5691%
4 CLEAN CUT INTERLOCKING PAVERS, INC., 16192 COASTAL HIGHWAY, LEWES, DE, 19958 $ 383,227.74 120.6913% 118.0009%
5 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 405,148.05 127.5948% 124.7505%
6 SAM'S CONSTRUCTION, LLC., PO BOX 9827, WILMINGTON, DE, 19809 $ 421,031.40 132.5970% 129.6412%
7 AMERICAN PAVING CORP, PO BOX 790, SALISBURY, MD, 21803 $ 469,436.15 147.8413% 144.5456%
DAISY CONSTRUCTION COMPANY IRREGULAR
I ( 0o ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | STRIPE-A-LOT INC/APS |DIXIE CONST CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TOWN OF DELMARE STREETSCAPE IMPROVEMENTS
| | |
0010 201000 LUMP | 7500.00000 7500.00 | 4650.00000 4650.00 | 6930.00000 6930.00
CLEARING AND GRUBBING | | |
0020 202000 158.000 cCY | 30.66041 4844.34 | 32.80000 5182.40] 35.60000 5624.80
EXCAVATION AND EMBANKMENT | | |
0030 209006 90.000 CY | 31.35403 2821.86| 38.55000 3469.50] 22.80000 2052.00
BORROW, TYPE F | | |
0040 251501 300.000 LF | 2.64922 794.77] 1.24000 372.00] 1.40000 420.00
SILT FENCE | | |
0050 252001 2.000 EACH | 166.14575 332.29] 97.00000 194.00| 250.00000 500.00
INLET SEDIMENT CONTROL, CURB INLET | | |
0060 302007 74.000 CY | 57.90639 4285.07| 83.88000 6207.12] 112.00000 8288.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0070 302008 56.000 cCY | 64.99203 3639.55] 79.84000 4471.04 | 187.00000 10472.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0080 401645 186.000 TON | 100.43715 18681.31] 93.94000 17472.84] 108.00000 20088.00
| | |
| | |



DECORATIVE

FENCE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/12/09
PAGE 002 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE TOWN OF DELMAR STREETSCAPE IMPROVEMENTS
CALL ORDER 002 CONTRACT ID 27-200-03.01 COUNTIES SUSSEX
LETTING DATE 12/02/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 I ( )
|ENGINEER'S ESTIMATE | STRIPE-A-LOT INC/APS |DIXIE CONST CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0090 401666 31.000 TON | 112.06377 3473.98| 115.80000 3589.80] 139.00000 4309.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0100 401667 52.000 TON | 93.41083 4857.36| 119.13000 6194.76 | 114.00000 5928.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0110 401701 972.000 SF | 23.64963 22987.44 | 14.84000 14424 .48 | 16.30000 15843.60
PATTERNED SYNTHETIC ASPHALT SYSTEM | | |
0120 406001 3004.000 SYIN | 1.95437 5870.93| 1.87000 5617.48| 0.94000 2823.76
HOT-MIX PATCHING | | |
0130 612529 218.000 LF | 4.48779 978.34]| 19.61000 4274.98 | 6.10000 1329.80
PIPE VIDEO INSPECTION | | |
0140 701010 376.000 LF | 21.23699 7985.11 | 22.78000 8565.28| 17.80000 6692.80
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0150 701027 380.000 LF | 19.57741 7439.42| 22.75000 8645.00| 17.80000 6764.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
MODIFIED | | |
0160 705001 3270.000 SF | 6.30970 20632.72] 4.50000 14715.00| 4.90000 16023.00
P.C.C. SIDEWALK, 4" | | |
0170 705504 1684.000 SF | 14.00000 23576.00] 15.90000 26775.60] 16.30000 27449.20
BRICK AND/OR BLOCK SIDEWALK | | |
0180 705520 126.000 SF | 31.48136 3966.65] 35.00000 4410.00] 38.90000 4901.40
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0190 705526 345.000 SF | 19.24648 6640.04 | 16.50000 5692.50] 7.20000 2484.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0200 710001 2.000 EACH | 914.48259 1828.97] 800.00000 1600.00| 364.00000 728.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0210 710506 2.000 EACH | 732.05323 1464.11| 695.00000 1390.00] 364.00000 728.00
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0220 718512 94.000 LF | 150.00000 14100.00| 165.00000 15510.00| 177.00000 16638.00
TRENCH DRAIN, 8" WIDE | | |
0230 720527 2540.000 EADY | 0.28223 716.86 | 0.21000 533.40| 0.22000 558.80
PLASTIC DRUMS | |
0240 727522 208.000 LF | 84.75265 17628.55| 63.10000 13124.80| 55.00000 11440.00
| | |



DECORATIVE LIGHT STANDARD AND FIXTURE,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/12/09
PAGE 002 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE TOWN OF DELMAR STREETSCAPE IMPROVEMENTS
CALL ORDER 002 CONTRACT ID 27-200-03.01 COUNTIES SUSSEX
LETTING DATE 12/02/08 DISTRICT S2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | STRIPE-A-LOT INC/APS |DIXIE CONST CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0250 732002 456.000 SY | 11.58299 5281.84| 7.50000 3420.00| 3.25000 1482.00
TOPSOIL, 6" DEPTH | | |
0260 734013 456.000 SY | 1.46439 667.76| 1.25000 570.00 | 0.80000 364.80
PERMANENT GRASS SEEDING, DRY GROUND | | |
0270 735533 456.000 SY | 2.85108 1300.09| 3.25000 1482.00] 2.20000 1003.20
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0280 737500 4.000 EACH | 300.00000 1200.00| 660.00000 2640.00 | 648.00000 2592.00
PLANTER | | |
0290 742502 320.000 HOUR | 32.85000 10512.00]| 32.85000 10512.00| 32.85000 10512.00
FLAGGER, SUSSEX COUNTY, STATE | | |
0300 742516 80.000 HOUR | 47.63000 3810.40| 47.63000 3810.40| 47.63000 3810.40
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0310 743500 348.000 EADY | 0.50605 176.11 0.44000 153.12] 0.45000 156.60
WARNING LIGHTS, TYPE A | | |
0320 743501 1152.000 EADY | 1.17359 1351.98| 0.82000 944 .64 1.15000 1324.80
WARNING LIGHTS , TYPE B | | |
0330 743504 19.000 EACH | 147.13201 2795.51 | 141.70000 2692.30]| 147.00000 2793.00
WARNING SIGNS | |
0340 743506 228.000 EADY | 1.98514 452 .61 | 1.65000 376.20| 5.65000 1288.20
TEMPORARY BARRICADES, TYPE III | | |
0350 743525 676.000 EADY | 4.08322 2760.26 | 2.17000 1466.92| 2.25000 1521.00
TEMPORARY WARNING SIGNS | | |
0360 744520 4.000 EACH | 817.81993 3271.28]| 850.00000 3400.00 | 889.00000 3556.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0370 745528 676.000 LF | 7.61500 5147.74| 9.50000 6422.00 | 10.00000 6760.00
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0380 745542 60.000 LF | 28.30120 1698.07| 25.44000 1526.40 | 26.70000 1602.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0390 745544 616.000 LF | 11.30059 6961.16 | 8.50000 5236.00 | 8.90000 5482.40
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0400 746512 1488.000 LF | 1.21866 1813.37| 1.43000 2127.84| 1.50000 2232.00
CABLES, 1/#6 AWG | | |
0410 746513 743.000 LF | 1.02955 764.96 | 1.45000 1077.35]| 1.50000 1114.50
CABLES, 1/#8 AWG | | |
0420 746659 8.000 EACH | 1875.00000 15000.00 | 2490.00000 19920.00| 2610.00000 20880.00
| | |
| | |

SINGLE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/12/09
PAGE 002 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : TOWN OF DELMAR STREETSCAPE IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID 27-200-03.01 COUNTIES : SUSSEX
LETTING DATE : 12/02/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | STRIPE-A-LOT INC/APS |DIXIE CONST CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0450 746852 8.000 EACH | 868.15755 6945.26 | 821.50000 6572.00 | 861.00000 6888.00
POLE BASE, TYPE 6 | | |
0460 747508 1.000 EACH | 9000.00000 9000.00 | 14310.00000 14310.00]| 15000.00000 15000.00
LIGHTING CONTROL CENTER - 100 A | | |
0470 748015 334.000 SF | 8.62633 2881.19| 4.24000 1416.16 | 7.80000 2605.20
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0480 748506 1212.000 LF | 2.19848 2664 .56 | 1.59000 1927.08| 2.20000 2666.40
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0490 748546 32.000 SF | 12.04419 385.41| 7.95000 254,40 | 27.20000 870.40
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, SYMBOL/LEGEND | | |
0500 750000 16.000 EACH | 331.97293 5311.57] 100.00000 1600.00| 392.00000 6272.00
ADJUST WATER VALVE BOXES | | |
0510 751000 1.000 EACH | 1250.00000 1250.00| 2000.00000 2000.00 | 1290.00000 1290.00
ADJUST FIRE HYDRANTS | | |
0520 752000 1.000 EACH | 3000.00000 3000.00| 3100.00000 3100.00| 3120.00000 3120.00
RELOCATE FIRE HYDRANTS | | |
0530 758000 276.000 SY | 19.35030 5340.68| 25.00000 6900.00 | 30.60000 8445.60
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0540 760507 3283.000 SYIN | 1.73195 5685.99 | 3.51000 11523.33] 1.90000 6237.70
PROFILE MILLING, HOT-MIX | | |
0550 762001 1000.000 LF | 2.53231 2532.31] 1.30000 1300.00| 1.65000 1650.00
SAW CUTTING, HOT MIX | | |
0560 762002 370.000 LF | 6.10532 2258.97| 5.00000 1850.00 | 1.95000 721.50
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0570 763000 LUMP | 7500.00000 7500.00 | 6400.00000 6400.00 | 6940.00000 6940.00
INITIAL EXPENSE | |
0580 763500 LUMP | 9000.00000 9000.00 | 6975.00000 6975.00 | 8920.00000 8920.00
MAINTENANCE OF TRAFFIC | | |
0590 763501 LUMP | 9000.00000 9000.00 | 6540.00000 6540.00 | 4440.00000 4440.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 324,766.75]| $ 317,527.12]| $ 323,557.86
—————————————————————————————————————————— A
CONTRACT TOTALS | $ 324,766.75]| $ 317,527.12]| $ 323,557.86

DBE GOALS




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/12/09
PAGE 002 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE TOWN OF DELMAR STREETSCAPE IMPROVEMENTS
CALL ORDER 002 CONTRACT ID 27-200-03.01 COUNTIES SUSSEX
LETTING DATE 12/02/08 DISTRICT S2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| GEORGE & LYNCH INC | CLEAN CUT INTERLOCKING PAVER |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOWN OF DELMARE STREETSCAPE IMPROVEMENTS
| | |
0010 201000 LUMP | 6360.00000 6360.00 | 5000.00000 5000.00 | 4200.00000 4200.00
CLEARING AND GRUBBING | | |
0020 202000 158.000 CY | 25.15000 3973.70]| 60.00000 9480.00 | 39.53000 6245.74
EXCAVATION AND EMBANKMENT | | |
0030 209006 90.000 CY | 23.90000 2151.00]| 50.00000 4500.00 | 46.87000 4218.30
BORROW, TYPE F | | |
0040 251501 300.000 LF | 4.05000 1215.00| 2.00000 600.00| 2.33000 699.00
SILT FENCE | | |
0050 252001 2.000 EACH | 232.00000 464 .00 300.00000 600.00| 159.85000 319.70
INLET SEDIMENT CONTROL, CURB INLET | | |
0060 302007 74.000 CY | 65.14000 4820.36 | 200.00000 14800.00] 115.38000 8538.12
GRADED AGGREGATE BASE COURSE, TYPE B | |
0070 302008 56.000 CY | 72.02000 4033.12| 250.00000 14000.00] 93.16000 5216.96
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0080 401645 186.000 TON | 94.16000 17513.76| 126.50000 23529.00| 119.28000 22186.08
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0090 401666 31.000 TON | 106.00000 3286.00 | 136.00000 4216.00 | 246.79000 7650.49
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0100 401667 52.000 TON | 96.00000 4992.00 | 148.00000 7696.00 | 179.58000 9338.16
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0110 401701 972.000 SF | 15.35000 14920.20] 25.45000 24737.40| 15.90000 15454.80
PATTERNED SYNTHETIC ASPHALT SYSTEM | | |
0120 406001 3004.000 SYIN | 2.10000 6308.40| 2.10000 6308.40 | 3.70000 11114.80
HOT-MIX PATCHING | | |
0130 612529 218.000 LF | 6.30000 1373.40| 11.50000 2507.00 | 2.84000 619.12
PIPE VIDEO INSPECTION | | |
0140 701010 376.000 LF | 19.45000 7313.20| 19.20000 7219.20| 18.50000 6956.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0150 701027 380.000 LF | 19.45000 7391.00| 19.20000 7296.00 | 18.46000 7014.80
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
| | |

MODIFIED



WARNING SIGNS

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/12/09
PAGE 002 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : TOWN OF DELMAR STREETSCAPE IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : 27-200-03.01 COUNTIES : SUSSEX
LETTING DATE : 12/02/08 DISTRICT : 52
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| GEORGE & LYNCH INC | CLEAN CUT INTERLOCKING PAVER |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 705001 3270.000 SF | 4.68000 15303.60]| 4.85000 15859.50| 6.45000 21091.50
P.C.C. SIDEWALK, 4" | | |
0170 705504 1684.000 SF | 14.10000 23744.40| 14.00000 23576.00| 14.67000 24704.28
BRICK AND/OR BLOCK SIDEWALK | | |
0180 705520 126.000 SF | 36.75000 4630.50| 40.00000 5040.00 | 50.26000 6332.76
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0190 705526 345.000 SF | 8.28000 2856.60 | 8.00000 2760.00 | 20.05000 6917.25
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0200 710001 2.000 EACH | 1125.00000 2250.00 | 500.00000 1000.00| 832.52000 1665.04
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0210 710506 2.000 EACH | 873.00000 1746.00 | 750.00000 1500.00| 957.05000 1914.10
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0220 718512 94.000 LF | 107.50000 10105.00| 194.25000 18259.50| 180.40000 16957.60
TRENCH DRAIN, 8" WIDE | | |
0230 720527 2540.000 EADY | 0.31000 787.40| 0.35000 889.00| 0.23000 584.20
PLASTIC DRUMS | |
0240 727522 208.000 LF | 51.98000 10811.84| 68.10000 14164.80| 68.16000 14177.28
DECORATIVE FENCE | | |
0250 732002 456.000 SY | 7.12000 3246.72| 8.50000 3876.00 | 24.12000 10998.72
TOPSOIL, 6" DEPTH | | |
0260 734013 456.000 SY | 2.34000 1067.04| 0.75000 342.00| 2.33000 1062.48
PERMANENT GRASS SEEDING, DRY GROUND | | |
0270 735533 456.000 SY | 2.64000 1203.84| 2.50000 1140.00] 2.33000 1062.48
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0280 737500 4.000 EACH | 630.00000 2520.00 | 571.25000 2285.00 | 675.01000 2700.04
PLANTER | | |
0290 742502 320.000 HOUR | 32.85000 10512.00]| 32.85000 10512.00| 32.85000 10512.00
FLAGGER, SUSSEX COUNTY, STATE | | |
0300 742516 80.000 HOUR | 47.63000 3810.40| 47.63000 3810.40| 47.63000 3810.40
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0310 743500 348.000 EADY | 0.52000 180.96| 0.29000 100.92] 0.45000 156.60
WARNING LIGHTS, TYPE A | | |
0320 743501 1152.000 EADY | 0.84000 967.68] 0.92000 1059.84| 1.14000 1313.28
WARNING LIGHTS , TYPE B | | |
0330 743504 19.000 EACH | 130.00000 2470.00 | 125.76000 2389.44| 147.68000 2805.92
| | |



ADJUST FIRE HYDRANTS

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/12/09
PAGE 002 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE TOWN OF DELMAR STREETSCAPE IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID 27-200-03.01 COUNTIES : SUSSEX
LETTING DATE 12/02/08 DISTRICT
SET-ASIDE
| 3 ) I ( 4 ) I ( 5 )
| GEORGE & LYNCH INC | CLEAN CUT INTERLOCKING PAVER |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 743506 228.000 EADY | 1.04000 237.12| 1.27000 289.56 | 1.70000 387.60
TEMPORARY BARRICADES, TYPE III | | |
0350 743525 676.000 EADY | 3.38000 2284.88| 2.24000 1514.24| 2.27000 1534.52
TEMPORARY WARNING SIGNS | | |
0360 744520 4.000 EACH | 840.00000 3360.00 | 920.00000 3680.00 | 908.81000 3635.24
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0370 745528 676.000 LF | 9.45000 6388.20| 10.35000 6996.60 | 10.22000 6908.72
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0380 745542 60.000 LF | 25.20000 1512.00| 27.60000 1656.00 | 27.26000 1635.60
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0390 745544 616.000 LF | 8.40000 5174.40| 9.20000 5667.20 | 9.09000 5599.44
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0400 746512 1488.000 LF | 1.42000 2112.96 | 1.55000 2306.40 | 1.53000 2276.64
CABLES, 1/#6 AWG | | |
0410 746513 743.000 LF | 1.42000 1055.06 | 1.55000 1151.65]| 1.53000 1136.79
CABLES, 1/#8 AWG | | |
0420 746659 8.000 EACH | 2468.00000 19744.00| 2702.50000 21620.00| 2669.64000 21357.12
DECORATIVE LIGHT STANDARD AND FIXTURE, | | |
SINGLE | | |
0450 746852 8.000 EACH | 814.00000 6512.00 | 891.25000 7130.00| 880.41000 7043.28
POLE BASE, TYPE 6 | | |
0460 747508 1.000 EACH | 14175.00000 14175.00| 15525.00000 15525.00 | 15336.24000 15336.24
LIGHTING CONTROL CENTER - 100 A | | |
0470 748015 334.000 SF | 4.20000 1402.80| 5.20000 1736.80 | 4.54000 1516.36
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0480 748506 1212.000 LF | 1.58000 1914.96 | 1.95000 2363.40| 1.70000 2060.40
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0490 748546 32.000 SF | 7.88000 252.16 | 9.75000 312.00]| 8.52000 272.64
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, SYMBOL/LEGEND | | |
0500 750000 16.000 EACH | 277.00000 4432.00| 150.00000 2400.00 | 274.84000 4397.44
ADJUST WATER VALVE BOXES | | |
0510 751000 1.000 EACH | 1511.00000 1511.00| 1000.00000 1000.00| 1603.54000 1603.54
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/12/09
PAGE 002 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : TOWN OF DELMAR STREETSCAPE IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID 27-200-03.01 COUNTIES : SUSSEX
LETTING DATE : 12/02/08 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| GEORGE & LYNCH INC |CLEAN CUT INTERLOCKING PAVER |[JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0520 752000 1.000 EACH | 3442.00000 3442.00] 2000.00000 2000.00] 2957.71000 2957.71
RELOCATE FIRE HYDRANTS | | |
0530 758000 276.000 SY | 16.78000 4631.28]| 50.00000 13800.00| 30.52000 8423.52
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0540 760507 3283.000 SYIN | 1.35000 4432.05] 4.03000 13230.49| 2.85000 9356.55
PROFILE MILLING, HOT-MIX | | |
0550 762001 1000.000 LF | 1.94000 1940.00] 2.50000 2500.00] 1.48000 1480.00
SAW CUTTING, HOT MIX | | |
0560 762002 370.000 LF | 3.05000 1128.50] 3.50000 1295.00] 5.11000 1890.70
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0570 763000 LUMP | 27505.00000 27505.00] 14000.00000 14000.00| 23000.00000 23000.00
INITIAL EXPENSE | | |
0580 763500 LUMP | 38120.00000 38120.00] 11000.00000 11000.00| 29000.00000 29000.00
MAINTENANCE OF TRAFFIC | | |
0590 763501 LUMP | 15000.00000 15000.00| 9000.00000 9000.00] 13800.00000 13800.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 352,596.49] $ 383,227.74] $ 405,148.05
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 352,596.49] $ 383,227.74] $ 405,148.05
DBE GOALS | % 22 % %




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/12/09
PAGE 002 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE TOWN OF DELMAR STREETSCAPE IMPROVEMENTS
CALL ORDER 002 CONTRACT ID 27-200-03.01 COUNTIES SUSSEX
LETTING DATE 12/02/08 DISTRICT S2
SET-ASIDE
I ( 6 ) | ( 7 ) I ( )
|SAM'S CONSTRUCTION LLC | AMERICAN PAVING CORP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOWN OF DELMARE STREETSCAPE IMPROVEMENTS
| | |
0010 201000 LUMP | 10000.00000 10000.00| 8760.00000 8760.00 |
CLEARING AND GRUBBING | | |
0020 202000 158.000 CY | 22.00000 3476.00 | 35.00000 5530.00 |
EXCAVATION AND EMBANKMENT | | |
0030 209006 90.000 CY | 32.00000 2880.00 | 50.00000 4500.00 |
BORROW, TYPE F | | |
0040 251501 300.000 LF | 5.00000 1500.00| 2.50000 750.00|
SILT FENCE | | |
0050 252001 2.000 EACH | 250.00000 500.00 | 200.00000 400.00|
INLET SEDIMENT CONTROL, CURB INLET | | |
0060 302007 74.000 CY | 45.00000 3330.00]| 85.00000 6290.00 |
GRADED AGGREGATE BASE COURSE, TYPE B | |
0070 302008 56.000 CY | 45.00000 2520.00 | 100.00000 5600.00 |
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0080 401645 186.000 TON | 90.00000 16740.00| 106.00000 19716.00|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0090 401666 31.000 TON | 150.00000 4650.00 | 200.00000 6200.00 |
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0100 401667 52.000 TON | 150.00000 7800.00 | 200.00000 10400.00]
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0110 401701 972.000 SF | 27.00000 26244.00| 25.50000 24786.00|
PATTERNED SYNTHETIC ASPHALT SYSTEM | | |
0120 406001 3004.000 SYIN | 2.00000 6008.00 | 5.00000 15020.00|
HOT-MIX PATCHING | | |
0130 612529 218.000 LF | 5.00000 1090.00| 15.00000 3270.00|
PIPE VIDEO INSPECTION | | |
0140 701010 376.000 LF | 22.00000 8272.00| 41.00000 15416.00 |
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0150 701027 380.000 LF | 22.00000 8360.00| 40.00000 15200.00]
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
| | |

MODIFIED



WARNING SIGNS

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/12/09
PAGE 002 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : TOWN OF DELMAR STREETSCAPE IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : 27-200-03.01 COUNTIES : SUSSEX
LETTING DATE : 12/02/08 DISTRICT : 52
SET-ASIDE
I ( 6 ) | ( 7 ) I ( )
|SAM'S CONSTRUCTION LLC | AMERICAN PAVING CORP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 705001 3270.000 SF | 7.50000 24525.00| 8.50000 27795.00|
P.C.C. SIDEWALK, 4" | | |
0170 705504 1684.000 SF | 19.00000 31996.00| 26.50000 44626.00]
BRICK AND/OR BLOCK SIDEWALK | | |
0180 705520 126.000 SF | 34.00000 4284.00 | 75.00000 9450.00 |
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0190 705526 345.000 SF | 14.00000 4830.00 | 23.00000 7935.00 |
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0200 710001 2.000 EACH | 950.00000 1900.00| 1300.00000 2600.00 |
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0210 710506 2.000 EACH | 500.00000 1000.00| 1300.00000 2600.00 |
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0220 718512 94.000 LF | 250.00000 23500.00| 175.00000 16450.00 |
TRENCH DRAIN, 8" WIDE | | |
0230 720527 2540.000 EADY | 0.50000 1270.00| 2.50000 6350.00 |
PLASTIC DRUMS | |
0240 727522 208.000 LF | 65.00000 13520.00| 94.00000 19552.00|
DECORATIVE FENCE | | |
0250 732002 456.000 SY | 10.00000 4560.00 | 11.00000 5016.00 |
TOPSOIL, 6" DEPTH | | |
0260 734013 456.000 SY | 10.00000 4560.00 | 3.00000 1368.00|
PERMANENT GRASS SEEDING, DRY GROUND | | |
0270 735533 456.000 SY | 10.00000 4560.00 | 3.00000 1368.00|
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0280 737500 4.000 EACH | 1800.00000 7200.00 | 720.00000 2880.00 |
PLANTER | | |
0290 742502 320.000 HOUR | 32.85000 10512.00]| 32.85000 10512.00|
FLAGGER, SUSSEX COUNTY, STATE | | |
0300 742516 80.000 HOUR | 47.63000 3810.40| 47.63000 3810.40|
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0310 743500 348.000 EADY | 2.00000 696.00| 1.50000 522.00|
WARNING LIGHTS, TYPE A | | |
0320 743501 1152.000 EADY | 2.00000 2304.00 | 2.50000 2880.00 |
WARNING LIGHTS , TYPE B | | |
0330 743504 19.000 EACH | 150.00000 2850.00 | 250.00000 4750.00 |
| | |



ADJUST FIRE HYDRANTS

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/12/09
PAGE 002 -11
TABULATION OF BIDS
FINAL
CONTRACT TITLE : TOWN OF DELMAR STREETSCAPE IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : 27-200-03.01 COUNTIES SUSSEX
LETTING DATE : 12/02/08 DISTRICT : 52
SET-ASIDE
[ ( 6 ) [ ( 7 ) | )
|SAM'S CONSTRUCTION LLC | AMERICAN PAVING CORP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 743506 228.000 EADY | 10.00000 2280.00 | 2.50000 570.00 |
TEMPORARY BARRICADES, TYPE III | | |
0350 743525 676.000 EADY | 3.00000 2028.00 | 5.00000 3380.00|
TEMPORARY WARNING SIGNS | | |
0360 744520 4.000 EACH | 950.00000 3800.00 | 960.00000 3840.00 |
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0370 745528 676.000 LF | 10.00000 6760.00 | 10.80000 7300.80 |
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0380 745542 60.000 LF | 25.00000 1500.00 | 28.80000 1728.00|
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0390 745544 616.000 LF | 12.00000 7392.00 | 9.60000 5913.60|
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0400 746512 1488.000 LF | 2.50000 3720.00| 1.65000 2455.20 |
CABLES, 1/#6 AWG | | |
0410 746513 743.000 LF | 2.50000 1857.50| 1.65000 1225.95|
CABLES, 1/#8 AWG | | |
0420 746659 8.000 EACH | 3500.00000 28000.00| 2820.00000 22560.00|
DECORATIVE LIGHT STANDARD AND FIXTURE, | | |
SINGLE | | |
0450 746852 8.000 EACH | 1200.00000 9600.00 | 930.00000 7440.00 |
POLE BASE, TYPE 6 | | |
0460 747508 1.000 EACH | 12000.00000 12000.00| 16200.00000 16200.00|
LIGHTING CONTROL CENTER - 100 A | | |
0470 748015 334.000 SF | 12.00000 4008.00 | 12.00000 4008.00|
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0480 748506 1212.000 LF | 4.00000 4848.00 | 3.60000 4363.20|
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0490 748546 32.000 SF | 25.00000 800.00| 24.00000 768.00|
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, SYMBOL/LEGEND | | |
0500 750000 16.000 EACH | 250.00000 4000.00 | 300.00000 4800.00 |
ADJUST WATER VALVE BOXES | | |
0510 751000 1.000 EACH | 3500.00000 3500.00| 1000.00000 1000.00|
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/12/09
PAGE : 002 -12

FINAL
CONTRACT TITLE : TOWN OF DELMAR STREETSCAPE IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : 27-200-03.01 COUNTIES : SUSSEX
LETTING DATE : 12/02/08 DISTRICT : S2
SET-ASIDE
I ( 6 ) I ( 7 ) I ( )
| SAM'S CONSTRUCTION LLC | AMERICAN PAVING CORP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0520 752000 1.000 EACH | 4000.00000 4000.00] 2500.00000 2500.00]
RELOCATE FIRE HYDRANTS | | |
0530 758000 276.000 SY | 22.00000 6072.00] 30.00000 8280.00]
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0540 760507 3283.000 SYIN | 5.00000 16415.00| 3.00000 9849.00|
PROFILE MILLING, HOT-MIX | | |
0550 762001 1000.000 LF | 3.00000 3000.00] 3.00000 3000.00]
SAW CUTTING, HOT MIX | | |
0560 762002 370.000 LF | 15.00000 5550.00] 5.00000 1850.00]
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0570 763000 LUMP | 19653.50000 19653.50| 12470.00000 12470.00 |
INITIAL EXPENSE | | |
0580 763500 LUMP | 10000.00000 10000.00| 22704.00000 22704.00]
MAINTENANCE OF TRAFFIC | | |
0590 763501 LUMP | 9000.00000 9000.00] 8928.00000 8928.00]
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 421,031.40] $ 469,436.15] $
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 421,031.40] $ 469,436.15] $

DBE GOALS | 14 % |

o°




